
Agenda Software Evaluation Sheet 


RFP 2009-17 Scores from Proposal 


Manatron DoeuNav. Pietron Sire Day Star DynaSouree IQM2 ProVox Idea Integ. 
Committee Member #1 
Requirements Fit 30 1 20 40 30 1 30 10 10 
Cost 30 1 31 33 33 1 32 33 30 
Start to Finish Timeline 5 1 0 10 0 1 5 10 5 
Ease of Use 10 1 7 10 10 1 10 8 10 
Committee Member #2 
Requirements Fit 39 40 35 40 40 0 30 40 35 
Cost 30 40 40 30 30 30 40 40 30 
Start to Finish Timeline 10 10 10 5 5 10 5 10 5 
Ease of Use 5 10 5 10 10 2 10 5 10 
Committee Member #3 
Requirements Fit 39 37 39 39 38 35 36 38 38 
Cost 34 37 40 32 38 39 36 35 33 
Start to Finish Timeline 10 10 10 10 10 10 10 10 10 
Ease of Use 8 6 9 7 7 7 6 7 9 
Committee Member #4 
Requirements Fit 40 40 20 40 15 15 20 20 20 
Cost 35 40 20 35 15 15 20 20 20 
Start to Finish Timeline 10 10 5 10 3 3 5 5 5 
Ease of Use 10 10 5 10 3 3 5 5 5 
Committee Member #5 
Requirements Fit 35 34 32 30 25 20 5 23 25 
Cost 23 27 40 5 10 37 33 25 15 
Start to Finish Timeline 7 8 9 5 5 10 8 8 0 
Ease of Use 7 7 5 6 7 5 2 5 4 
Committee Member #6 
Requirements Fit 35 34 30 35 20 20 20 20 25 
Cost 20 27 40 15 10 37 33 29 15 
Start to Finish Timeline 7 8 9 5 8 10 8 8 0 
Ease of Use 8 6 5 8 7 5 3 5 6 
Committee Member #7 
Requirements Fit 40 35 25 40 36 20 35 30 30 
Cost 35 37 40 32 34 39 38 36 33 
Start to Finish Timeline 9 9 8 9 10 5 9 10 7 
Ease of Use 9 9 8 5 9 7 7 8 8 
~als 580 535 547 556 468 388 501 503 , --­

443 ---­

(Average Score 82.861 76.731 78.141 79.431 66.861 55.431 71.571 71.861 63.291 
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RFP 2009-17 after Presentations 


Committee Member #1 
Requirements Fit 
Cost 
Start to Finish Timeline 
Ease of Use 
Committee Member #2 
Requirements Fit 
Cost 
Start to Finish Timeline 
Ease of Use 
Committee Member #3 
Requirements Fit 
Cost 
Start to Finish Timeline 
Ease of Use 

·Committee Member #4 
iRequirements Fit 
ICost 
· Start to Finish Timeline 
lEase of Use 
·Committee Member #5 

Manatron 

40 
35 
10 
8 

40 
30 
9 
8 

40 
40 
10 
10 

20 
25 
9 
5 

DoeuNav. Pietron 

40 0 
40 0 
10 0 
10 0 

40 0 
40 0 
10 0 
10 0 

40 0 
40 0 
10 0 
10 0 

40 0 
40 0 
9 0 

10 0 

Sire 

40 
30 
9 
9 

40 
20 
9 
9 

35 
40 
5 
3 

20 
10 
5 

10 

! Requirements Fit 30 35 0 30 
Cost 20 35 0 10 
Start to Finish Timeline 8 10 0 7 
Ease of Use 10 10 0 10 
Committee Member #6 
Requirements Fit 30 30 0 30 
Cost 35 30 0 10 
Start to Finish Timeline 10 10 0 10 
Ease of Use 10 10 0 10 
Committee Member #7 
Requirements Fit 35 40 0 38 
Cost 37 40 0 10 
Start to Finish Timeline 10 10 0 7 
Ease of Use 9 10 0 8 
Committee Member #8 
Requirements Fit 39 40 0 38 
Cost 35 39 0 20 
Start to Finish Timeline 10 10 0 10 
Ease of Use 8 10 0 8 

ITotals 675 768 0 550 

IAverage Score 84.381 961 01 68.75) 


